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SPECIAL PROVISIONS

SCOPE. This section covers special items applicable to this
project only which are not covered elsewhere. In case of -
conflict between these Special Provisions, '"General Conditions",

or "Detailed Specifications', the Special Provisions shall govern.

ALTERNATE BIDDING. The bid proposal contains two schedules of
construction.

Schedule 1 - Expansion of existing hazardous waste disposal site.
Cover of carbon mound and filled solid waste site.
Schedule 2 - Construction of a second hazardous waste disposal site.

The Owner reserves the right to award a contract for either
schedule independently or for both schedules. Only one contract
“%will be awarded thus eliminating the conflict of one contractor
being awarded Schedule | and another Schedule 2.

SURVEYS. All land areas to receive earth work operations except
borrow areas shall be surveyed on 50'x50' grid. Owner will
provide surveys. Survey's to be provided shall be as follows:
l. Hazardous Waste Expansion and 2nd Site Construction.

a) Cut/fill stakes for below pad subgrade.

b) Grade stakes for clay pad finished grade.

¢) Grade stakes for drainage course finished grade.

.2. Leachate Pond. /t

a) Slope stakes and cut/fill stakes for subgrade.

3. Carbon Mound and Filled Solid Waste Site.

a) Grade stakes for top of clay envelope.

b) Grade stakes for topsoil finished grade.
OWNER AND ENGINEER DEFINED. The Owner is herein understood to be
Anaconda Aluminum Company. Hereinafter the word Owner and Company

are to be considered synonymous. The Engineer is herein understood
to be Marquardt, Billmayer or its authorized representative.

RIGHT-OF-WAY. The Contractor shall conduct all his operations
entirely within the land and right-of-way provided, unless he
receives written permission from the property owner to do other-
wise. The Owner shall not be held accountable for encroach-
ment on private property by the Contractor.

SP-1

ARCF00000583



SP-6

SP-7
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SP-9
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SP-11

~Completion Time in Calendar Days

PRE-BID CONFERENCE. Not less than | week prior to the advertised

bid opening date apre-bid conference will be held at which interested

Contractors will uave the opportunity to meet with representatives
of the Engineer. At this conference, the scope and salient
features of this project will be discussed and Contractors will
have the opportunity to ask questions relative to Plans and
Specifications and shall go over the site of the work in detail so
that all questions can be raised at this conference as are required
for Contractors to gain a full knowledge of the work involved, the
bidding procedure and other information required to prepare and
submit their bid. l

CONTRACT TIME AND LIQUIDATED DAMAGES. Contract time is the number
of calendar days allowed by Contract for the Contractor to complete
the entire scope of work in this contract.

CONTRACT TIMFE AND LIQUIDATED DAMAGES

Liquidated Damages per Calendar Day

XQ 4K, 60 $500.00
The-beginning of the contract time shall be stated in a written

NOTICE TO PROCEED written by the Engineer to the Contractor. In
establishing the date when contract time begins, the Engineer .
will consider that 10 calendar days will be involved in getting
the NOTICE to the Contractor, after, which the Contractor will
be allowed an additional 60 ctalendar days to mobilize, obtain
materials and complete wﬁ?

Contract time will expire automatically the number of calendar
days, stated as contract time in the contract, later except as a
STOP WORK ORDER is issued in writing by the Fngineer. Issuance
of a STOP WORK ORDER stops the expiration of contract time until
a NOTICE TO AGAIN PROCEED is issued by the Engineer.

CONTROL TESTING. Payment for control testing will be paid by the
Owner. However, control tests failing tomeef the minimums shall

be paid by the Contractor by way of withholdings from the total éontract

price.

PRESERVATION OF SURVEY MONUMENTS. Contractor shall be required to
preserve undisturbed all survey monuments, and control stakes.
Contractor shall be required at his own expense to have all dis-
turbed monuments relocated by the Engineer.

TRAFFIC CONTROL DEVICES. Shall be erected and maintained in con-
formance with applicable provisions of the Standard Specifications
for Road and Bridge Construction of the State Highway Commission
of Montana 1976 Edition, Section 4.

APPLICABLE PUBLICATIONS. Work performed and matefials to be
furnished as listed in the specifications shall conform to the
applicable publications and standards of the organizations

SP-2 ]

ARCF00000584



listed in the Specifications. Latest editions and revisions,
as of the date of the Specifications, of the publication or
standards listed or referred to in the Specifications are by
such listing, reference, or notation made a part of the
Specifications.

SP-12 CODES AND REGULATIONS. Materials and work shall comply with

applicable Federal, State and local laws and codes, and the
regulations of governmental agencies having jurisdiction over
any phase of the work. Any additional material and labor
required for compliance with the laws, codes and regulations,
shall be provided without extra cost even though the work

is not in the Specifications or indicated on the drawings.

SP-13 CONTRACT DRAWINGS. The contract drawings, prepared by or under

direction of the Engineer are part hercof. Where conflict occurs
between drawings and specification, the decision of the Engineer
shall govern.

oPa

SP-14 SHOP AND ERECTION DRAWINGS.

Drawing Submittals. The Contractor shall prepare erection

drawings and other data and shall submit five copies for
review of drawings. Following review, the contractor

shall resubmit five copies of the drawings which required
revision or correction. Wherever field changes are made,

they shall be reviewed by the Owner or its Engineer before
installation and revised drawing showing "As Built" conditions
shall be submitted to the Engineer.

Review Proceduré. When required by the Specifications or any

other provision of the Contract, the Contractor shall submit

for review by the Engineer all design, shop or detail drawings,

equipment drawings, catalog cuts, data sheets and other eng-

ineering data, all of which is referred to hereafter singularly

and collectively, as ''data", pertinent to the Contract. Data
submitted to the Fngineer will be reviewed and returned to
the Contractor. ‘

a. When the data returned to the Contractor have been noted
""No Exception Taken'" the Contractor shall proceed with
the work indicated on that submittal in accordance with
the contract.

b. When the data returned to the Contractor are stamped
"Exceptions as Noted", the Contractor shall make the
changes noted on the data and proceed with the work in
accordance with the Contract. The revised data shall
be resubmitted for record purposes with the changes made.

c. When data are returned to the Contractor ,stamped ''Revise
as Noted and Resubmit'", the Contractor shall revise
the data and resubmit for review. The work shall not
proceed unless instruction to the contrary are received
from the Engineer.
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e,

Any review by the Engineer shall not relieve the Contractor
from responsibility for errors or omissions, inadequate
design, performance requirements, schedule requirements,

and proper operation of any item required under the

Contract; and, notwithstanding any such review, Contractor-
shall remain soley responsible for full and complete per-
formance in accordance with the terms, conditions, provisions,
drawings and specifications set forth in the Specifications,
herein or referred to and made a part hereof.

SP-15 NAMED PRODUCTS AND SUBSTITUTIONS. Where products or materials are
specified by manufacturer, trade name, or brand, such designations .
are intended to indicate the required quality, type, utility,
and finish. Requests for proposed substitution shall include
complete specifications and descriptive data to prove the equality of
proposed substitutions. Substitutions shall not be made without’
the written approval of the Owner or its Engineer.

SP-16 ““MANUFACTURER'S DIRECTIONS. Manufactured articles, material, and
equipment shall be applied, installed, connected, erected, used,
cleaned and conditioned as recommended by the manufacturers.

SP-17 APPROVAL OF EQUIPMENT AND MATERIALS. The Contractor shall furnish to
the Owner or its Engineer for approval the name of the manufacturer
of machinery, mechanical and other equipment which he contemplates
using in execution of the work, together with the performance
capacities and such other information which may be pertinent or
required by the Owner of its Engineer.
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